

RE-BID TABULATIONS

Reconstruction of District Facilities
 Ellenville Central School District
 APN # 1502.1

BID OPENING: November 14, 2016 @ 3:00 pm

	BB	WR	NC	General Construction	Base Bid No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.			
					G-1	1-G	2-G	3-G	4-G	5-G	6-G	7-G	8-G	9-G	10-G	11-G	12-G	13-G	14-G	15-G	16-G	17-G	18-G	19-G
1	✓	✓	✓	DARLAND	\$2,105,000	\$166,000	\$23,000	\$523,000	\$262,000	\$64,000	-\$37,000	\$15,000	\$188,000	\$219,000	\$331,000	\$66,000	\$13,000	\$54,000	\$66,000	\$15,000	\$116,000	\$170,000	\$123,000	\$67,000
2	✓	✓	✓	PIAZZA	\$1,875,000	\$130,000	\$25,000	\$623,000	\$297,000	\$105,000	-\$70,000	\$12,000	\$292,000	\$150,000	\$373,000	\$73,000	\$23,000	\$80,000	\$32,000	\$17,000	\$97,000	\$314,000	\$109,000	\$74,000
3	✓	✓	✓	NIRAM	\$1,897,000	\$74,000	\$23,000	\$0	\$49,000	\$0	-\$5,000	\$18,000	\$193,000	\$273,000	\$223,000	\$153,000	\$39,000	\$107,000	\$77,000	\$15,000	\$165,000	\$395,000	\$40,000	\$32,000

RE-BID TABULATIONS

Reconstruction of District Facilities
 Ellenville Central School District
 APN # 1502.1

BID OPENING: November 14, 2016 @ 3:00 pm

	BB	WR	NC	Roofing	Base Bid No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.
					R-1	1-R	2-R	3-R	4-R	5-R	6-R	7-R	8-R
1	✓	✓	✓	TITAN	\$523,000	\$4,000	\$5,000	\$1,536,000	\$871,000	-\$15,000	\$2,000	\$90,000	\$55,000
2	✓	✓	✓	GENERAL	\$674,900	\$5,950	\$1,500	\$1,379,900	\$819,900	-\$16,000	\$3,500	\$48,900	\$79,500
3	✓	✓	✓	MILCON	\$1,216,000	\$5,600	\$2,400	\$1,919,000	\$650,000	-\$30,000	\$0	\$116,000	\$68,000

RE-BID TABULATIONS

Reconstruction of District Facilities
Ellenville Central School District
APN # 1502.1

BID OPENING: November 14, 2016 @ 3:00 pm

	BB	WR	NC		Base Bid No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.
				Plumbing	P-1	1-P	2-P	3-P	4-P	5-P	6-P	7-P
1	✓	✓	✓	Dutchess Mech	\$64,200	\$54,600	\$7,500	\$13,800	\$18,400	\$91,400	\$9,400	\$70,100
2	✓	✓	✓	S & O	\$79,222	\$78,184	\$9,402	\$13,080	\$14,810	\$91,864	\$5,298	\$129,767

RE-BID TABULATIONS

Reconstruction of District Facilities
 Ellenville Central School District
 APN # 1502.1

BID OPENING: November 14, 2016 @ 3:00 pm

	BB	WR	NC	HVAC	Base Bid No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.		
					H-1	1-H	2-H	3-H	4-H	5-H	6-H	7-H	8-H	9-H	10-H	11-H	12-H
1	✓	✓	✓	CB STRAIN	\$6,184,800	\$64,000	\$60,000	\$78,000	\$64,700	\$12,600	(\$120,000)	\$33,200	\$13,400	\$20,000	(\$123,000)	(\$30,000)	\$428,000
2	✓	✓	✓	PS & V	\$6,997,000	\$58,000	\$102,000	\$88,000	\$13,600	\$13,500	(\$169,000)	\$29,900	\$40,000	\$74,900	(\$87,000)	(\$148,000)	\$428,000
3	✓	✓	✓	ASHLEY	\$5,756,000	\$75,400	\$61,000	\$36,645	\$23,695	\$19,290	(\$140,000)	\$16,795	\$21,385	\$20,800	(\$279,000)	(\$30,000)	\$440,000
4	✓	✓	✓	S & O	\$4,915,261	\$57,480	\$106,260	\$257,594	\$71,200	\$19,606	(\$326,445)	\$138,300	\$36,600	\$20,818	(\$360,000)	(\$52,744)	\$448,843

RE-BID TABULATIONS

Reconstruction of District Facilities
 Ellenville Central School District
 APN # 1502.1

BID OPENING: November 14, 2016 @ 3:00 pm

	BB	WR	NC	Electrical	Base Bid No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.	Alternate No.		
					E-1	1-E	2-E	3-E	4-E	5-E	6-E	7-E	8-E	9-E	10-E	11-E	12-E	13-E	14-E
1	✓	✓	✓	UPSTATE	\$1,837,000	\$119,450	\$6,495	\$39,900	\$13,890	\$8,345	\$31,460	\$0	\$1,590	\$3,900	\$15,440	\$14,880	\$349	\$6,955	\$1,980
2	✓	✓	✓	JJ SASS	\$1,772,000	\$155,000	\$8,000	\$42,000	\$14,000	\$7,000	\$47,000	\$2,000	\$3,000	\$2,000	\$15,000	\$15,000	\$500	\$10,000	\$1,500
3	✓	✓	✓	PANTEL	\$2,200,000	\$150,000	\$40,000	\$59,000	\$8,000	\$40,000	\$50,000	\$15,000	\$8,000	\$10,000	\$15,000	\$30,000	\$15,000	\$15,000	\$12,000